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9/3/2020

CLMAO032 - CMR for Colony Park and Givens District Parks Aquatic Facilities

Project Manager: Scott Sinn
Item 1 Item 2 Item 3 Item 4 Item 5 Item 6 Item 7 Item 8 ftem 9 Item 10 Item 11 Item 12 Item 13 Item 14
[Yes or No] | [Yes or No] | [Yes or No]| [Yes or No] [20] [30] [10] [10] [15] [20] [10] [5] [4.5] [30] [154.5]
Experience of Proposed CMR Team Members Experience of Proposed Major CMR Team Structure Work Approach and Delivery Schedule CMR Reputation, Quality °LG°‘t’.dS and Services and Business
Subcontractors ractices TOTAL
Firm or Joint Venture AR S Rank
Construction &
MBE/WBE ! = . ,
Safety O_fferor. S Required . Project Pre . . LEED/SITES . Pre-construction Construction Team Structure & Construction Business Outreach Sustainable . E?(perlenf:e Local Business Disabled Proposed
Procurement Financial : Experience of Construction | Superintendent Safety Manager Cost Estimator [5] i .. . L . Cost Control Schedule ) Quality and Performance | with Austin- Veteran
Er Record " Documentation Manager Consultant Services Org Administration Org | Communications Planning Practices Process Presence . Fee
g Capability CMR Manager [8] [5] [5] [5] [10] Area Issues Business
[12] [5] [5] Chart chart [5] [5] [5] [5] [10] [5] Srieratee [30]
[2.5] [2.5] 14.5]
Flinto, LLC Y Y Y Y 15.33 8.75 3.67 5.08 3.67 4.33 3.83 2.33 2.33 442 4.75 4.75 4.67 442 4.25 8.67 8.75 5.00 0.00 27.54 126.54 1
g::\',‘iec:s°"s"“°t'°" Y Y Y Y 17.33 8.42 417 6.67 4.00 3.33 2.67 2.25 2.25 3.25 4.58 4.00 3.67 3.58 3.75 8.17 8.42 4.00 0.00 23.38 117.88 2
SpawGlass Contractors Y Y Y Y 12.83 6.50 2.58 4.92 3.17 3.50 2.75 2.25 2.25 4.08 2.67 3.50 3.67 4.25 3.75 8.64 8.17 5.00 0.00 25.04 109.51 3
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